WATER AND SANITATION AGENCY, JHELUM
Phone #: 0544-92100, email: Wasajhelum@gmail.com

E-PAD TENDER NOTICE
(Single Stage One Envelope)

Water and Sanitation Agency Jhelum Intends to Invite tender for the following work from the firms / contractors
must Registered with Pakistan Engineering Council (PEC) and also registered on E-PAD as per
Government of Punjab Directions, for the financial year 2025-26.

The bidders / contractors / firms will submit their valid PEC license in the office of undersigned and submit
their bid on E-Pad (www.punjab.eprocure.gov.pk) on item rates basis up to 18-02-2026 at 03:00 PM and will
be opened on same day at 03:30 PM by the Tender Opening Committee through E-PAD.

The registered bidders / firms have to upload the eamest money in the form of CDR @ 05% of estimated
cost on E-PADs, in favor of the Deputy Director Engineering (WASA) Jhelum, however original CDR is
compulsory to be submitted to the tender opening committee on the opening day, half an hour before the
opening of bids in the office of the Deputy Managing Director (WASA) Jhelum, failure to submission of
original CDR within stipulated time would leads to disqualification or non-responsive

In case of submission of any fake information/ documents such as CDR/ receipt, the contractor/ firms will
be disqualified from the current tendering procedure and will be black listed to participate in any tendering
process. Further recommendation to PPRA and PEC will also be made against such firm/ contractor for
appreciate action/ black listing.

In case the total tendered amount is less than 5% of the approved estimated (DNIT) amount, the lowest
bidders will have to deposit the additional performance security from a scheduled bank within 15 days of
issuance of notice.

The procuring agency may reject all bids or proposal at any time prior to acceptance of Bid or proposals under
PPRA Rule-35 (Rejection of Bids).

The URL of the website of the PPRA is (http://eproc.punjab.gov.pk/viewTender.aspx) and response time
shall be calculated exclusively from the date of publication of the advertisement on the website of the PPRA.

Sr. No Name of Scheme Cost Rs. Blgiir‘;]ugtsy) Time Limit
’ Construction of Head Office WASA

~ | Jhelum 131,888,750 | 6,594,438 | 8 Months
9 Construction of SDO Office WASA

- | Jhelum 59,480,600 | 2,974,030 | 6 Months

Desilting of Nullah Along G.T Road
3. Both Side From Deewan-e-Saeed to
Chowni Chowk WASA Jhelum 12,493,500 624,675 1 Months

Repairing and Rehabilitation of
4. | Nullah from Ketchery to Nirala Mart
WASA Jhelum 89,180,050 | 4,459,003 1 Months

Repairing and Rehabilitation of
5. Nullah from Shandar Chowk to

Railway Bridge WASA Jhelum 12,677,100 633,855 1 Months
5 Repairing & Rehabilitation of Nallah
~ | Rohtas Road Wasa Jhelum 45,292,850 | 2,264,643 | 1 Months
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Deputy Director (Engg.)
Water and Sanitation Agency
Jhelum
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